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**************************************************************************
NOTE:  Delete, revise, or add to the text in this 
section to cover project requirements.  Notes are 
for designer information and will not appear in the 
final project specification.

This medium scope specification covers requirements 
for basic description and special administration 
instructions of the selected project.

**************************************************************************

**************************************************************************
NOTE:  Describe the project and the types of work 
involved in sufficient detail so as to present a 
general picture which is self contained but does not 
refer to the drawings or to other parts of the 
specification.  Mention peculiar or hazardous work, 
and monitoring of archaeological resources.  This 
paragraph should be used verbatim in preparing the 
synopsis for advertising the project.

**************************************************************************

PART 1   GENERAL

1.1   SUMMARY

[The work to be performed under this project is located at Cape Canaveral 
Air Force Station.  Cape Canaveral Air Force Station is located at the end 
of State Road 401, north of Port Canaveral.]

[The work to be performed under this project is located at Patrick Air 
Force Base.  Patrick Air Force Base is located approximately three miles 
south of Cocoa Beach on State Road A1A.]

[The work to be performed under this project is located at KSC.]

The work to be performed under this project consists of providing the 
labor, equipment and materials to [_____].

The period of performance for this scope of work is [_____] calendar days 
from notice to proceed.

1.2   PROJECT DESCRIPTION

1.2.1   Civil/Site

[_____]
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1.2.2   Structural

[_____]

1.2.3   Architectural

[_____]

1.2.4   Mechanical

[_____]

1.2.5   Electrical

[_____]

1.2.6   Special Construction

[_____]

1.3   REFERENCES

The publications listed below form a part of this section to the extent 
referenced:

AMERICAN WELDING SOCIETY (AWS)

AWS B2.1 (2000) Specification for Welding Procedure 
and Performance Qualification

AWS D1.1/D1.1M (2004) Structural Welding Code - Steel

ASME INTERNATIONAL (ASME)

ASME BPVC SEC IX (2001) Boiler And Pressure Vessels Code - 
Welding And Brazing Qualifications

U.S. AIR FORCE (USAF) - 45TH SPACE WING (SWI)

AFI 33-118 (2002) Radio Frequency (RF) Spectrum 
Management

U.S. NATIONAL ARCHIVES AND RECORDS ADMINISTRATION (NARA)

29 CFR 1910 (2002) Occupational Safety and Health 
Standards

29 CFR 1926 (2002) Safety and Health Regulations for 
Construction

1.4   SUBMITTALS

The following shall be submitted in accordance with Section 01330 SUBMITTAL 
PROCEDURES in sufficient detail to show full compliance with the 
specification:

SD-01 Preconstruction Submittals

Submit the following items to the SGS Subcontract Administrator 
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(throughout this document, the term "SGS Subcontract 
Administrator" shall mean "SGS Subcontract Administrator or 
his/her Representative:"

**************************************************************************
NOTE:  Select items below to be submitted for review.

**************************************************************************

Accident Prevention Plan
Lifting Operation Plan
Hazardous Material, Safety and/or Site Plans
Performance of work Plan
Utility Outage Requests
Connection Requests
Borrow Requests 
Excavation Requests 
Brush/Tree Clearing Requests
Welding Requests

SD-07 Certificates

Borrow Permits
Burning Permits
Excavation Permits
Welding Permits 

1.5   SAFETY/ACCIDENT PREVENTION PLAN SUBMITTALS

**************************************************************************
NOTE:  Use the following two paragraphs only if the 
property is Air Force real property.  Use only the 
second paragraph if this project is located on NASA 
property.

**************************************************************************

The following shall be submitted for this work:

[Accident Prevention Plan will be submitted by the Subcontractor to show 
that they will not expose government property, the public, subcontract 
workers, or of any other subcontractor employees to hazards that they may 
create.  The Subcontractor is required to follow all OSHA regulations.  
Details in the Accident Prevention Information will delineate how 
government property, the public and workers from other employers will be 
protected.  This Plan shall not include details of the Subcontractor's 
Internal Safety Program for the protection of their workers since that is 
an issue between the Subcontractor and OSHA.  This information will be 
submitted to the SGS Subcontract Administrator for delivery to the Wing 
Ground Safety Office (45SW/SEG).]

[In addition,] Hazardous Material, Safety and/or Site Plans will be 
submitted to the SGS Subcontract Administrator for delivery to SGS Safety, 
Health and Training Directorate as outlined in attachment titled "SAFETY 
INFORMATION AND REQUIREMENTS."  These plans SHALL include details of the 
Subcontractor's Internal Safety Program for the protection of their workers.

1.6   SUBCONTRACT DRAWINGS

The following drawings accompany this specification and are a part thereof.
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Drawing No. [_____]
Sheets 1 through [_____]

Subcontract drawings, maps, and specifications will be furnished to the 
Subcontractor either hard copy or electronic at the Contractor's 
discretion.  Drawings are to be provided in a .dgn or .dwg format.  
Reference publications will not be furnished.

Subcontractor shall immediately check furnished drawings and notify the 
Contractor of any discrepancies.

The drawings indicate the general location and arrangement of existing 
conditions.  Existing underground utilities and interior utility runs shown 
on these drawings may not be complete and the locations are approximate.  
Prior to developing any construction drawings and/or work plans it is 
strongly recommended that the Subcontractor visit the site to determine the 
complexity of the work and the existing conditions.  The Subcontractor 
shall verify all dimensions, connections, and othr field conditions to 
determine the size and quantity of equipment and materials.  Conditions 
which are obvious/visible or which should be reasonably anticipated by the 
Subcontractor on inspection will not be considered under the Differing Site 
Conditions clause of this subcontract.

1.6.1   Layout of Work and Elevations

Dimensions and elevations indicated in the layout of work shall be verified 
by the Subcontractor.  Discrepancies between the drawings, specifications 
and/or existing conditions shall be referred to the SGS Subcontract 
Administrator in writing, for review, before the affected work is 
performed.  Failure to make notification shall place the responsibility 
upon the Subcontractor to carry out the work in a satisfactory and 
workmanlike manner.

1.7   WORK RESCHEDULING

Contractor shall allow for a maximum of [_____] days where construction 
activity is prohibitive.  Further allowance for [_____] days of excavation 
and subsurface activity abeyance shall be imposed where other construction 
activities are permitted.  Government will provide 24 hour notification 
each time the restrictions are invoked.

Normal duty hours for work shall be from [_____] a.m. to [_____] p.m., 
Monday through Friday.  Requests for additional work shall require written 
approval from the SGS Subcontract Administrator 7 days in advance of the 
proposed work period.

1.8   OCCUPANCY OF PREMISES/ACCESS REQUIREMENTS

Building(s) [will] [will not] be occupied during performance of work under 
this Subcontract.  If occupied, occupancy notifications will be posted in a 
prominent location in the work area.

Before work is started, the Subcontractor shall submit a plan to the SGS 
Subcontract Administrator or Representative for approval.  The plan shall 
include a sequence of procedures, means of access, space plan for storage 
of materials and equipment, and use of approaches, corridors, and stairways.

SECTION 01110J  Page 6



1.8.1   Facility Contents

1.8.1.1   Responsibilities

The schedule of work shall be closely coordinated with the SGS Subcontract 
Administrator.  Unless otherwise stated, remove all furniture, equipment, 
curtains, drapes, pictures, blackboards, etc., as required to perform the 
work.  Any movable or fixed furniture, equipment, carpet, etc., remaining 
in the work area shall be covered and protected from damage.  All relocated 
items shall also be protected from damage throughout the construction 
period.  After completion of work and prior to final acceptance, replace 
removed items in their original location.

[The entire area will not be available to the Subcontractor at one time.  
The following phases of work and procedures are required:

a.  [_____]

b.  [_____]]

[Demolition of [mechanical, electrical, etc.] system shall not be started 
until replacement equipment is on site.]

1.8.1.2   New Material and Construction Equipment

Only material and construction equipment designated for performance of 
Subcontract work may be stored at the construction site or located in 
Government-controlled warehouses or shop facilities.

1.8.2   Construction Area Access And Control

1.8.2.1   Access and Control Requirements

Exclusive use or control of any area will not be allowed as the Government 
and [Range][Site] Contractors must have access to all areas at all times.  
All work must be scheduled around operational constraints.

Work in and around the project will not require security escorts.  A 
Limited Unescorted Access System is in place.  This will require the 
Subcontractor to provide a list of names, social security numbers and 
citizenship of the employees that will need to access into this controlled 
area.  The Subcontractor will be held responsible/accounting for "Bullet" 
badges.  Area familiarization classes are required.

1.8.2.2   Security

Entry into a secured area is a privilege that can be denied, suspended or 
revoked.  A badge may not be used for sightseeing or cutting through 
KSC/CCAFS.  Personnel are authorized to go only to and from their work 
locations.  When entering the main gates, the badge must be held face out 
toward the officer.  Also, the badge must be displayed at all times above 
the waist with the picture and/or expiration date visible.  The swapping of 
badges between employees is prohibited and violators may be barred from 
KSC/CCAFS/PAFB.  Badges must not be worn outside KSC/CCAFS/PAFB or when off 
duty.  Do not leave the badge in a vehicle where it can be stolen.  Report 
lost or stolen badges immediately to your supervisor.  When an employee is 
terminated, their supervisor must pick up the badge, escort the employee to 
the gate and return the badge.
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All personnel are subject to search of their vehicles and property.  
Alcoholic beverages, including "non-alcoholic" beer and malt beverages are 
not allowed.  Firearms of any make or caliber, ammunition, air guns, large 
knives and dangerous weapons of any kind are not permitted.

SGS Security Police is the authorized law enforcement agency with issuance 
of citations.  Comply with all traffic laws and the Florida Financial 
Responsibility Act.

All hand carried items (briefcases, gym bags, packages, etc.) will have an 
identification tag or label.  Unidentified items that arouse concerns for 
explosive devices may be confiscated or destroyed.

1.9   STORAGE, TRANSPORTATION AND PROTECTION

1.9.1   Storage

Subcontractor may be assigned a storage area upon written request to the 
SGS Subcontract Administrator.  Subcontractor's request shall indicate 
dimensions of trailer, size of storage area, and utilities required.  Space 
at one of the base central storage areas will be assigned to the 
Subcontractor by the SGS Subcontract Administrator.  All trailers shall be 
in good and safe condition.

The Subcontractor is responsible for contacting the local phone company, 
Bell South, to request a telephone number and line for their office trailer.

**************************************************************************
The following paragraph is used only for CCAFS

**************************************************************************

[Office trailers and long term (longer than one year) storage trailers 
shall be painted to match the base standard color "Conch Shell", as noted 
in the base Facilities Excellence guide.  Trailers located on site for 
short term storage, 10 working days or less, will not need to meet this 
requirement.  In addition, all office trailers and long term storage 
trailers shall be skirted along the entire perimeter with a wood lattice 
material.  This skirting shall be painted to match the same trailer color 
as described above.  Subcontractor shall be responsible for the storage and 
protection of all his materials and equipment, whether incorporated into 
the job or not.  The Subcontractor shall also be responsible for enclosing 
the assigned storage area with a minimum 6' high privacy fence.  The fence 
shall be black vinyl coated galvanized fencing, with a black nylon screen 
covering as approved by the SGS Subcontract Administrator.  The fence shall 
be in good repair and continuously maintained throughout the construction.  
The intent is to conceal construction materials, equipment and debris from 
adjacent occupied areas during the life of the Subcontract.  Upon 
completion of the Subcontract, the Subcontractor shall be responsible for 
removing the fence and restoring the site to its original condition.]

1.9.2   Hazardous Materials

Hazardous Materials & petroleum product containers shall be stored and 
handled as outlined in Safety Information attachment and in Section 01355J 
ENVIRONMENTAL PROTECTION.

 1.10   GOVERNMENT-FURNISHED MATERIALS

Government/Contractor will furnish to the Subcontractor the following 
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property to be incorporated or installed in the work, or used in its 
performance.  Such property will be furnished as Freight On Board (F.O.B.) 
at [_____].  Maintain and protect Government/Contractor furnished property 
once it is on the construction site.

                                                         SALVAGE
                                                         RECEIVING
   ITEM    DESCRIPTION       QUANTITY     AVAILABLE      POINT

  [_____]    [_____]          [_____]      [_____]       [_____]

  [_____]    [_____]          [_____]      [_____]       [_____]

Quantities indicated for the above-listed items marked with an asterisk are 
estimates.  It is the intention of the Contractor to furnish all quantities 
of the asterisk items required to complete the work as specified.

Quantities stated for the above items not marked with an asterisk are all 
that will be furnished by the Contractor.  Subcontractor shall furnish any 
additional quantities required.

1.11   ON-SITE PERMITS

1.11.1   Utility Outage Requests and Connection Requests

Work shall be scheduled to hold outages to a minimum.

Utility outages and Connection Requests required during the execution of 
work that affect existing systems shall be arranged at the convenience of 
the Contractor which may require scheduling outside of the regular working 
hours or on weekends, at no additional cost to the Contractor.

Each Utility Outage and Connection Requests shall state the system 
involved, area involved, approximate duration of outage, and the nature of 
work involved.

1.11.1.1   Requirements

A written request for a utilities outage (electricity, communication, 
water, compressed air, gas, steam, air conditioning, etc.) must be 
submitted to the SGS Subcontract Administrator at least 14 calendar days in 
advance of the desired outage.  Approval is required prior to scheduling 
any outage.  All limitations noted on the approved outage authorization 
shall be carefully observed.  Final verbal coordination shall be made 4 
hours prior to the outage by calling the SGS Subcontract Administrator or 
his representative.  A utilities outage without prior approval and 
coordination is prohibited.

Since many systems are critical to facility operations, the number and 
duration of utility outages shall be [kept to an absolute minimum] [limited 
to a four (4) hour maximum at any one time, unless otherwise approved by 
the SGS Subcontract Administrator due to unusual circumstances.]  All work 
effort shall be coordinated and sufficient manpower, materials, and 
equipment shall be provided to complete the work within the authorized 
outage window.

Existing utility services may be interrupted only when approved by the SGS 
Subcontract Administrator.  The interruption shall be scheduled at a time 
of minimum demand on the utility, convenient to the Contractor.  Outages on 
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weekends, holidays, or evenings shall be performed at no additional cost to 
the Contractor.

The Subcontractor shall make all necessary arrangements to schedule and 
provide connections to existing utilities and to cause minimum interruption 
to system operation.  All temporary utility hook-ups and disconnects shall 
be made by the Subcontractor.

If the Subcontractor fails to comply with a scheduled outage, the cost to 
reschedule the outage will be deducted from the final subcontract payment.

1.11.2   Construction Permit

**************************************************************************
The following paragraph is used only for work on AF 
real property

**************************************************************************

All construction work requires a construction Permit, AF 103.  This permit 
is processed by the Contractor and provided to the Subcontractor.  It is 
required prior to the start of any construction at the project site and 
must be posted on site during all construction activities.

1.11.3   Borrow, Excavation, And Welding Permits

Borrow Requests, Excavation Requests, Brush/Tree Clearing Requests, and 
Welding Requests shall be submitted to the SGS Subcontract Administrator.  
Permits will be obtained by the SGS Subcontract Administrator or 
representative, within 14 calendar days, for distribution to the 
Subcontractor.

  ACTIVITY                SUBMISSION DATE                 SUBMISSION FORM

  [Borrow Permits      _____ days prior to work         ____________________]
  [Burning Permits     _____ days prior to work         ____________________]
  [Excavation Permits  _____ days prior to work         ____________________]
  [Welding Permits     _____ days prior to work         ____________________]

Permits shall be posted at a conspicuous location in the construction area.

Burning of trash or rubbish is [not] permitted at [_____] [on project site].

[Any burning of trash or rubbish shall be done in strict compliance with 
requirements established by the authority having jurisdiction.]

Prior to performing any excavation work or any surface penetrations 6 
inches or deeper (such as driving stakes more than 6 inches in the ground) 
on any ground surface, the Subcontractor shall obtain from the SGS 
Subcontract Administrator or representative, assistance for locating 
current subsurface utilities for the particular area to be worked on.  
Subcontractor shall stake out subsurface high voltage cables, communication 
cables, and pipe lines indicated within the scope of the work contemplated.

Subcontractor shall notify the SGS Subcontract Administrator, 14 days prior 
to the start of excavation work or surface penetration, to enable the SGS 
Subcontract Administrator to review measures being taken to prevent hazard 
to employees and possible damage to subsurface utilities, and allow Joint 
Base Operations Support Subcontractor (JBOSC) time to respond to scanning 
requests.  Where emergency conditions preclude the 14 days advance 
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notification, the Subcontractor shall immediately inform the SGS 
Subcontract Administrator of his intention to initiate work prior to actual 
start of activity.

After excavation permit has been obtained and prior to any excavating, 
verify with Cape Support that there are no Test Control Periods (TCPs) that 
would prevent excavation.

Subcontractor shall temporarily halt any machine excavation work or other 
surface penetration when approaching within 10 feet of the existing utility 
line until the Subcontractor has exposed the utility line by hand 
excavation to fix its location.

1.12   SALVAGE AND DISPOSAL OF MATERIAL AND EQUIPMENT

1.12.1   Removal

Remove and/or relocate only those materials or items of equipment 
specifically indicated in the drawings and specifications.  Removal 
operations shall be performed in such a manner that adjacent areas, 
installed equipment, or existing utilities are not damaged.  Repair all 
openings that occur due to removal or demolition operations to match 
adjacent, existing surfaces.  Any damage incurred during removal operations 
shall be repaired at no additional cost to the Contractor.

**************************************************************************
NOTE:  If there are not to be any salvaged material 
or equipment, delete 1.12.3 in its entirety.

**************************************************************************

1.12.2   Salvage Of Material And Equipment

All salvageable materials or items to be removed shall remain the property 
of the Federal Contractor.  Salvageable items are listed below in the 
paragraph entitled, "Salvage Items".  [Salvageable items shall be 
transported to and deposited at the Defense Reutilization and Marketing 
Office (DRMO) at Cape Canaveral Air Force Station.]

**************************************************************************
The sentence in brackets above and paragraph below 
is for AF property only

**************************************************************************

Salvageable material must be segregated and separated into categories 
before transport.  All salvageable items delivered to DRMO shall be 
accompanied by a properly prepared [DD Form 1348][NASA 7-49].  This form 
will be furnished by the SGS Subcontract Administrator.  A signed copy by 
DRMO reflecting the turn in materials shall be furnished to the SGS 
Subcontract Administrator.

Subcontractor shall maintain property control records for material or 
equipment designated as salvage.  Subcontractor's system of property 
control may be used if approved by the SGS Subcontract Administrator.  
Subcontractor shall be responsible for storage and protection of salvaged 
materials and equipment until disposition by the SGS Subcontract 
Administrator.

Material to be salvaged and reinstalled by the Subcontractor shall be 
protected during removal and stored to prevent damage.
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For reference purposes salvageable is defined as:  items, material, 
equipment which can be refitted, reworked, and restored and put to use or 
sold.  The SGS Subcontract Administrator shall have sole discretion as to 
determining whether any particular item is salvageable.

1.12.2.1   Salvage Items

The following equipment and materials shall be salvaged for the Contractor:

a.  [_____]

b.  [_____]

c.  [_____]

Any additional items shall be inspected by the SGS Subcontract 
Administrator to determine whether salvageable or debris.  Salvageable 
material delivery shall also be accompanied by a properly prepared [DD Form 
1348][NASA 7-49].

1.12.3   Waste Disposal

Unless otherwise directed non-salvageable material and debris shall be 
removed from work areas and disposed of daily.  [The Subcontractor may use 
Cape Canaveral Air Force Station (CCAFS) landfill for disposal of CCAFS and 
PAFB C&D debris in accordance with Florida Department of Environmental 
Protection (FDEP) permits.  Asbestos waste shall be disposed of at the 
CCAFS asbestos mono-fill unless otherwise directed by the SGS Subcontract 
Administrator.]

**************************************************************************
The sentences in brackets above is for CCAFS only

**************************************************************************

Refer to Section 01355J ENVIRONMENTAL PROTECTION for further waste disposal 
and record keeping requirements.

1.12.4   Cleanup

Upon completion of the construction each day, the Subcontractor shall leave 
the work premises in a clean, neat and workmanlike condition, satisfactory 
to the SGS Subcontract Administrator.  Additional information is contained 
in Section 01355J and Safety addendum.

1.12.5   Salvage And Disposal Record Keeping

The Subcontractor shall maintain a disposal log of all materials removed 
from the job site.  This inventory shall include waste materials disposed 
in landfills and materials sold for salvage and recycled.  The disposal log 
form is available from the SGS Subcontract Administrator.  At a minimum the 
Subcontractor shall identify the type of materials, material weight, 
disposition (landfill or recycle), receiving facility (name, address and 
phone number) and net disposal costs or rebates including container costs, 
hauling and tipping fees as applicable.  The Subcontractor shall submit two 
copies of the disposal log and all dump tickets and receipts associated 
with disposal to the SGS Subcontract Administrator at the completion of the 
project.
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**************************************************************************
Radio Frequency Management Procedures is for CCAFS 
only

**************************************************************************

[1.13   RADIO FREQUENCY MANAGEMENT PROCEDURES

The following procedures shall be followed in obtaining radio frequency 
authorization:

The policy and procedures contained in AFI 33-118 shall be followed to 
obtain frequency allocation approval of electronic devices and USAF 
Radio Frequency Assignment.

]1.14   COMMUNICATION SECURITY

Government telecommunications networks are continually subject to 
interception by hostile/unfriendly intelligent organizations.  Therefore, 
the DOD has authorized the military departments to conduct COMSEC 
monitoring and recording of telephone calls from, or terminating, DOD 
organizations.  The Subcontractor shall assume the responsibility for 
ensuring frequent dissemination of this information to all employees 
dealing with official DOD information.

PART 2   PRODUCTS

**************************************************************************
NOTE:  Engineer needs to select either 2.1, 
"Subcontractor Provided Record Drawings" or 2.2, 
"J-BOSC Provided Survey Support".  Do not use both 
2.1 and 2.2.

**************************************************************************

2.1   SUBCONTRACTOR PROVIDED RECORD DRAWINGS

Record drawings shall reflect all civil site developments such as new 
facility and/or land modifications, external structural changes to 
aboveground structures, and changes to underground structures and utilities 
external to facilities located on lands owned by or held in leasehold 
interest of the federal government.

Acceptance of the completed drawings by the Contractor certifies accuracy 
and completeness of the documents.  Nonconformity with any of the following 
requirements will result in withholding of vendor payments.  (*Note:  This 
paragraph is approved for inclusion in NASA contracts only.)

Information in record drawings shall include, but not be limited to:

a.  Location of all new lines, conduits, valves, fittings, fire hydrants, 
meters, terminal points using at least two ties to permanent points 
(manholes, power poles, curbs, or storm water inlets), or GPS 
coordinates with accuracy to at least 1 meter, or better if more 
stringent accuracy requirements are specified in other sections of this 
subcontract.  An acceptable station and offset system may be used for 
service lines and fittings only.

b.  Location of new lines from property easement lines or edges of pavement 
at intervals of 300 feet.
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c.  All utility routing and interface changes shall be reflected on the 
drawings to scale and defined with sufficient dimensions.

d.  The Subcontractor shall provide support for obtaining surveyed 
coordinates for facility footprint corner and underground structures 
and utilities external to facilities by submitting Form ENG-F-CE06 to 
the SGS Subcontract Administrator at least five (5) working days prior 
to foundation construction or open excavation as notification to the 
J-BOSC Survey Services Department who shall obtain the coordinates.

e.  Record drawing prints will be drawn at a minimum scale of 1 inch = 100 
feet.  Areas requiring additional detail shall be enlarged as necessary.

f.  Record drawings shall also be provided in digital format.  Geospatially 
referenced files shall be in ESRI GIS Geodatabase, ESRI GIS Shapefile, 
Microstation DGN, AutoCAD DWG or DXF file format.  New like items shall 
be contained in the same levels to permit easy conversion to GIS layers.

g.  Use spatial reference as:

Horizontal accuracy:  All surveys/drawings shall be referenced to 
Florida State Plane Coordinate System, East Zone, North American 
Datum 1983/1990 adjustment based on Second Order Class II 
horizontal control monument.

Vertical accuracy:  All surveys shall be referenced to North 
American Veritcal Datum (NAVD) 1988.  The survey shall include a 
description of the reference benchmarks from which the NAVD has 
been determined.

h.  All lines, letters, and details shall be sharp, clean, and fully 
legible.

i.  One reproducible print and one digital copy in an electronic storage 
media are required for submittal.

2.2   J-BOSC PROVIDED SURVEY SUPPORT

For projects wherein the Subcontractor shall not be required by the 
Contractor to provide certified record drawings, the J-BOSC Survey Services 
Department shall provide the J-BOSC RPIS Office the required certified 
survey data to update CCSGIS Survey work supporting this effort shall be 
funded either through baseline subcontract funding, through inclusion in 
project-to-project funding, or Type 3 J-BOSC Work Order.  Funding source 
will be at the discretion of the Contractor.  

For all land surveys, the Subcontractor shall notify J-BOSC Survey Services 
Department, through the SGS Subcontract Administrator, five (5) days in 
advance and prior to completion of foundation construction for all civil 
site developments and/or any changes to underground structures and 
utilities external to facilities including by not limited to construction, 
modification or burying of underground utilities on lands owned by or held 
in leasehold interest of the federal government.  The Subcontractor shall 
provide notification to the J-BOSC Survey Services Department through the 
submittal of ENG-F-CE06.
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PART 3   EXECUTION 

3.1   [CCAFS][PAFB][KSC] DELIVERIES

3.1.1   Non-Hazardous Deliveries

All deliveries of construction material and equipment to job sites 
(including cement trucks) shall use the CCAFS South Gate for access.  To 
the maximum extent possible, deliveries shall be scheduled between 1000 and 
1500 hours to avoid the peak traffic volume times.  The driver of each 
delivery vehicle and their passengers must have the following:

a.  A valid photo ID; and

b.  A valid bill of lading; and

c.  A known delivery point on [CCAFS][PAFB][KSC]; and

d.  An on-base or local phone number and POC to vouch for delivery

Only deliveries that can be verified will be allowed to proceed.  Special 
deliveries, deliveries after normal business hours, or deliveries that 
cannot negotiate through the barricades must be coordinated in advance.

All delivery vehicles shall be inspected by Security Forces personnel prior 
to being allowed to proceed onto the installation.

3.1.2   Hazardous Deliveries

[Deliveries of fuel, large volume of chemicals, or other hazardous 
materials shall comply with this section.  [All deliveries shall use the 
[CCAFS][PAFB] South Gate for access.]  Suggest deliveries be scheduled 
between 1000 and 1500 hours to avoid the peak traffic volume times.  All 
delivery vehicles must have the information required for non-hazardous 
deliveries (valid photo ID, valid bill of laden, known delivery point, and 
phone number and POC to vouch for delivery).  Only deliveries that can be 
verified will be allowed to proceed.  In addition, hazardous deliveries 
must be scheduled a minimum of 48 hours in advance for escort by Security 
Forces to and from job site.  Subcontractors shall contact the [CCAFS 
Security at 853-2121][PAFB Security Forces at 494-2000] to arrange for 
hazardous delivery escorts.  Deliveries that have not arranged in advance 
for Security Forces escorts will be turned away and must be re-scheduled.]

3.2   RESPONSIBILITIES

The Contractor reserves the right to revoke badging authority, escort 
authority and/or base access privileges for any person, at any time and for 
any reason.  The Subcontractor understands that the Contractor has made 
every attempt to identify potential delays associated with background 
checks and badging requirements and that such delays have been considered 
in the construction schedule.  Delays resulting from the Subcontractor's 
failure to follow the badging guidelines above shall not be considered 
grounds for Subcontract extension or compensation.

3.3   EXCAVATION

3.3.1   Work Clearance Request

[Subcontractor shall obtain (from technical representative), prepare, and 
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properly complete AF FORM 103.]  The Subcontractor shall provide 
coordination for location of buried structures and utility lines before 
beginning any work involving digging/excavation.  [The Technical 
representative shall be the first and the last to coordinate on the AF FORM 
103.]

**************************************************************************
NOTE:  The following paragraphs are to be used for 
CCAFS and PAFB.

**************************************************************************

3.3.1.1   Location of Buried Structures and Utility Lines

Accurately locate and stake structures and utility lines indicated.  
Provide a drawing indicating the full extent of digging/excavation (width, 
depth, and length of trench or hole)and attach to the AF FORM 103.  If 
unidentified underground utilities are encountered during excavation, 
notify the SGS Subcontract Administrator and cease operations until they 
are properly identified.

3.3.1.2   Excavation, Trenching, and Backfilling

Open only those trenches for which material is ready to be placed.  As soon 
as approved by the Technical Representative, trenches shall be backfilled 
and tamped as required by the drawings and specifications.  As a minimum, 
the topsoil shall be replaced and the disturbed area shall be grassed by 
seeding, watered and maintained for a minimum of 60 calendar days.  
Stockpile excavated materials a minimum of two feet from the edge of the 
excavation.  Mark or barricade construction work which may present a hazard.

3.3.1.3   Cutting of Roads, Streets, Driveways, and Paved Areas

Repair roads, streets, and paved parking areas which require surface 
cutting under this project within 10 calendar days after initial cutting.  
The topping shall be a minimum of 2 inches of asphalt to match existing 
(concrete topping on asphalt areas is not allowed).  Mark, barricade, and 
illuminate construction work on or near roads or streets which may present 
a traffic hazard per OSHA 29 CFR 1910.  The Subcontractor shall provide 
signaling, lighting, and barricades in the construction area conforming to 
the Manual on Uniform Traffic Control Devices, OSHA 29 CFR 1926.201 and 
1926.202.  Closures of Streets, parking lots, and other traffic areas will 
not be permitted unless approved by the SGS Subcontract Administrator after 
written request 14 calendar days before the scheduled closure.

3.4   LAND SURVEYING REQUIREMENTS

**************************************************************************
NOTE:  Delete surveying requirements if this is 
exclusively an interior modification resulting in no 
change to the footprint of the facility or to 
outdoor utilities.

**************************************************************************

Land surveying, to include all projections and datum points, shall be 
required for all modifications affecting civil site plans (e.g., utilities, 
additions, new construction or storm water modifications).  The survey 
shall be performed by a licensed surveyor.

SECTION 01110J  Page 16



3.4.1   Subcontractor Provided Survey Support

Subcontract drawings shall reflect all civil site developments such as new 
facility and/or land modifications, external structural changes to 
aboveground structures, and changes to underground structures and utilities 
external to facilities located on lands owned by or held in leasehold 
interest of the federal government.

3.5   WELDER QUALIFICATION REQUIREMENTS

3.5.1   Welding And Brazing

Before assigning any welder/brazer to work in pipe and/or structural 
fabrication on this project, names shall be provided to the SGS Subcontract 
Administrator of all welders/solderers together with written certification 
that these welders/brazers have passed Qualification Tests as prescribed by 
AWS D1.1/D1.1M, AWS B2.1, and/or ASME BPVC SEC IX, as applicable.  All 
piping and/or structural welds shall be performed by persons holding 
current certifications.  If testing is required, the test and certification 
shall be by an independent organization regularly engaged in the testing 
and certification of welders.  Date of certification for each welder/brazer 
shall not be over one year prior to date of Subcontract award.

3.6   HOISTING AND LIFTING

3.6.1   Lifting Operation Plan

The Subcontractor shall have a Lifting Operation Plan and procedure that is 
fully in accordance with the requirements of OSHA regulations, and shall 
include drawings/sketches of lifting slings, lifting equipment, and tag 
lines.  The plan shall show weights, center of gravity, and clearances of 
load over entire lift.  Plans shall have details showing any structural 
mounting of hoisting equipment on sheaves or structural steel, and shall 
show loading calculations on any such structural mounting showing forces, 
weights, turning moments, etc.  A procedure shall accompany the drawings 
describing all lifting operations.  Use spreader bars wherever necessary to 
prevent hoisting cables from contacting equipment/material.

3.7   QUALITY CONTROL

3.7.1   Licenses

The Subcontractor or their Lower Tier Subcontractors shall be licensed by 
the State of Florida or have an equivalent out-of-state license in all 
areas applicable to this Subcontract.  Refrigerant Technicians shall 
provide the SGS Subcontract Administrator copies of their EPA approved 
Technician Certificates.  Asbestos Abatement Subcontractor shall be 
licensed by the State of Florida.

3.8   SUPERINTENDENT

Provide name and qualifications and past experience for review.  Designate 
a competent superintendent who shall have full authority to act for the 
Subcontractor and who shall be the primary contact with the Contractor 
until acceptance.  The Subcontractor's superintendent shall be at the job 
site at all times and shall have full authority to act for the 
Subcontractor.

        -- End of Section --
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